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ONGOING INVENTORY MANAGEMENT  
 
The Vendor shall provide DIR with an Ongoing Inventory Management Plan in its Response 
which discloses the Vendor’s processes and procedures for ongoing management of the 
Inventory Database to ensure completeness and accuracy which shall include, but not be 
limited to:  
 

Procedures for routine audits of billing against inventory database for both DIR and 
Vendor databases 
The Hughes Program Manager will audit billing records against the inventory management 
database periodically (quarterly at a minimum). 
 
Notification procedures for identified Inventory database discrepancies 
Inventory discrepancies identified by the Hughes Program Manager will be communicated to DIR 
through the regular program reviews. The Program Manager will work with the appropriate 
Hughes support organizations to determine the cause of the discrepancy and take corrective 
action. The Hughes Program Manager will update DIR on the status of the resolution. 
 
Remediation procedures and timeframes for corrections to Inventory database 
The timeframe for the resolution of an inventory discrepancy will vary depending on the nature of 
the discrepancy, but they can usually be resolved within thirty business days. 
 

If there is an inventory discrepancy, the Vendor shall work with DIR to resolve the issue at 
no additional cost to DIR 
Hughes will work with DIR to resolve inventory discrepancy issues at no additional cost to DIR. 
 
Support the management of inventory 
The Monthly Consolidated Invoice will allow DIR to support the management of inventory. 
 


